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TERMS OF REFERENCE  
FOR  

NON-STATE ACTOR TO PROVIDE INTEGRATED, COMMUNITY-BASED ADOLESCENT HEALTH SERVICES 
(AHS) AND BASIC PACKAGE OF NUTRITON SERVICES (BPNS)  

 IN KADUNA UNDER 
THE ACCELERATING NUTRITION RESULTS IN NIGERIA (ANRiN) PROJECT (P162069). 

 
A. ACCELERATING NUTRITION RESULTS IN NIGERIA (ANRiN) PROJECT 
1. ANRiN, with US$ 232 million financing from the International Development Association (IDA) 
and Global Financing Facility (GFF) aims to increase utilization of quality, cost-effective nutrition services 
for pregnant and lactating women, adolescent girls and children under five years of age in twelve, 
geographically representative, high-malnutrition burden states of Nigeria. It proposes to achieve its 
development objective through two components, namely: (i) Basic package of nutrition services; and (ii) 
Stewardship and Project Management.  
 
2. The project is results-based and leverages:  

▪ performance-based contracts with Non-State Actors (NSAs) for integrated, community-
based adolescent health services and basic package of nutrition services in Kaduna State;  

▪ performance-based financing of public sector health facilities to deliver nutrition -sensitive 
antenatal care; and  

▪ disbursement-linked indicators (DLIs) to strengthen the stewardship role of federal and 
state ministries of health to plan, budget, implement, monitor and learn from large-scale 
nutrition programs. 

 
B. NUTRITION IN NIGERIA 
3. Status, causes and impact: Nigeria’s struggle with its triple burden of malnutrition is a major 
public health, development and growth challenge for this middle-income nation.  It is home to 22 
percent and 21 percent of the total number of stunted and wasted children under five in Africa.1  With 
over 37 percent of children stunted2 and 7 percent wasted2, it is also one of the three highest 
contributing countries to the burden of stunted and wasted children in the world.1  Seven percent (5.2 
percent in Kaduna) of its women of reproductive age are affected by acute undernutrition, with the 
prevalence for teenage girls being significantly higher at 19 percent than for its adult women.3  Despite 
their high cost-effectiveness, coverage rates of nutrition services or micronutrient supplementation and 
fortification remain low. For example, only 26.4 percent of children in Nigeria (38.5 percent in Kaduna) 
with diarrhea in the last two weeks were treated with ORS treatment, while 40.8 percent of children 6-
59 months (37.6 percent in Kaduna) received Vitamin A supplementation in the last 6 months.4 
Micronutrient deficiencies also disproportionately affect its women and children. Fifty eight percent of 
women of reproductive age and sixty eight percent of children are anemic.1 The “nutrition map” of 
Nigeria is highly uneven with ten states having rates of child stunting that exceed 50 percent, whereas 
some other states have rates of child stunting as low as 17 percent. The highest burden of stunting is 
borne by the North-West and North-East states, which also suffer the poorest infant and young child 
feeding behaviors (5.7 percent of infants 0-23 months are put to breast within first hour of birth; and 
12.7 percent of infants 6-23 months receive the minimal acceptable diet)4. Malnutrition in early 
childhood results in decreased cognitive ability, poor educational outcomes, lost earnings and losses to 
national economic productivity. The recent Lancet series on early childhood development estimates 

                                                           
1 Global Nutrition Report, 2018 
2 DHS, 2018 
3 Nigeria Nutrition and Health Survey, 2018 
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that, every year, Nigeria loses about 3 percent of its GDP as a result of not addressing the 
developmental needs of children in the first 1000 days window (Richter et al., 2016). 
 
C. ADOLESCENT HEALTH IN KADUNA 
Status, causes and impact: Adolescent girls and their children are particularly vulnerable to 
malnutrition. Mother’s age alone is a risk factor for childhood stunting where children of adolescent girls 
are more likely to be stunted as compared to children of adult mothers. Adolescent girls, when 
pregnant, face dual burden of malnutrition. Extra nutrients are needed for their still-growing bodies, 
which compete with the needs of her growing fetus. This competition for nutrients puts mother at risk 
for undernutrition, leading to higher risk of mortality, poorer birth outcomes and a higher risk of 
stunting in her child, as compared to adult mothers. Stunted children are then more likely to go on to be 
undernourished as adolescents and adults, thereby increasing risks of morbidity and mortality and 
perpetuating an intergenerational cycle of malnutrition and stunting, with life-long consequences on 
physical growth, cognitive development, and productivity. 
 
The use of modern methods of contraception is low amongst married women in general (12 percent in 
Nigeria and 13.7 percent in Kaduna)3. It is particularly low amongst married adolescents (2.3%)3 and 
mean ideal family size remains high. In addition to low overall contraceptive use, the Nigerian family 
planning (FP) market is oriented to short-term and less effective methods, in which male condoms 
currently make up 40.2% of the mix. While crucial for dual protection against sexually transmitted 
infections, the male condom has a high failure rate relative to other methods. 
 
4. Window of opportunity for action: Chronic malnutrition in Nigeria, as in other countries, 
happens during the “first 1000 days”, which is the period from conception to the child’s second 
birthday.  
The deterioration in nutrition status can be prevented by focusing on a set of well proven interventions, 
notably appropriate infant and young child feeding (e.g., breastfeeding, complementary feeding), 
healthy sanitation behaviors (e.g., handwashing before feeding children, water purification), prevention 
and, when necessary, appropriate treatment of diarrhea, and ensuring adequate intake of essential 
vitamins and minerals through food fortification and supplementation. These inexpensive and cost-
effective interventions that can be scaled-up relatively rapidly, require action at the community level. 
 
Adolescents, particularly, must be reached early to improve their health and nutrition status prior to 
conception, to break the self-perpetuating intergenerational cycle of malnutrition. For young girls, 
ensuring optimal nutritional status before becoming mothers is critical for a safe pregnancy and delivery 
and a healthy, growing baby. Delaying pregnancy beyond adolescence, and increased birth spacing, is 
correlated with improved outcomes for both the young mother and her child.  
 
5. Community-based Approaches are Central to the Government of Nigeria’s Strategy: The 
Federal Government approved and launched a multi-sectoral National Policy on Food and Nutrition in 
Nigeria in September 2016. This policy provides the framework for addressing Nigeria’s malnutrition 
challenge from the individual, household, community and up to the national level. The “National 
Strategic Plan of Action for Nutrition” (NSPAN) of the health sector sets out costed, nutrition-specific 
interventions that require strong community-based implementation platforms. Delivering nutrition 
services at the community level is an effective strategy because this mode of service delivery: i) reduces 
the physical, cultural and financial barriers to access; ii) can encourage households to utilize facility-
based services (e.g. ante-natal care); and iii) can serve to change cultural norms that are holding back 
behavior change.  
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D. COLLABORATION WITH NON-STATE ACTORS TO INCREASE COVERAGE OF NUTRITION SERVICES  
6. To increase access to nutrition services, the Federal and Kaduna State government in Nigeria 
will, through a two-step approach, competitively procure non-state actors (NSAs) to deliver an 
integrated Adolescent Health Services (AHS) and Basic Package of Nutrition Services (BPNS) in 
community settings through performance-based contracts (PBCs). Joint ventures or consortia 
arrangements compliant with World Bank procurement guidelines are encouraged. A total of two 
packages comprising of two half-states of contiguous LGAs based on population and economic 
characteristics will be available for bidding.  
 
Detailed procurement process to be followed is available in the contracting plan for integrated delivery 
of AHS and BPNS. 
  
7. The quantitative and qualitative performance of the NSA against annualized targets (refer to 
Annex 1 of the AHS and BPNS Contracting Plan) for each service within the AHS and BPNS will be 
independently verified every half year by a Verification Agency, contracted and managed by the Federal 
Ministry of Finance.  
 
E. OBJECTIVE OF ASSIGNMENT 
8. To increase access to and utilization of integrated, community-based AHS and BPNS in half of 
Kaduna State (refer to Annex 7 of Contracting Plan for LGAs covered in each package being bid out) 
according to established and agreed targets (for quality and coverage) to reduce the level of 
malnutrition in Nigeria. 
 
Specifically, through a mix of counseling and service delivery, in an equitable and sustainable manner, 
the NSA will increase access to and utilization of: 
 
Adolescent Health Services  

1. Counseling for increased birth spacing amongst married women of reproductive age, particularly 
adolescent girls (15-19 years). 

2. Full range of short-acting and long-acting reversible birth-spacing methods. 
 
Basic Package of Nutrition Services  

3. knowledge of mothers/care-givers of children 0-23 months of age of age on improved behaviors 
related to maternal, infant and young child feeding, notably early, exclusive and continued 
breastfeeding, appropriate complementary feeding, and early stimulation.  

4. fifteen sachets of micronutrient powders per month among children 6-23 months to improve 
the quality of complementary feeding. 

5. at least 90 iron-folic acid (IFA) tablets by pregnant women by specifically addressing barriers 
that inhibit women from taking a full course of IFA tablets during pregnancy through counseling 
during ante-natal care sessions. 

6. at least three doses of intermittent preventive treatment for malaria during ante-natal care by 
pregnant women. 

7. at least four sachets of zinc/oral rehydration solution (ORS) per year for treatment of diarrhea 
among children 6-59 months of age.  

8. semi-annual vitamin A supplementation among children 6-59 months of age. 
9. semi-annual deworming among children 12-59 months of age.  
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Additionally, test an innovation in 1-2 LGAs in a half-state, with an investment of not more than US$ 
150,000 over a period of 2 years, to expand the evidence base on new implementation modalities for 
nutrition specific interventions that are effective and scalable. The innovations may test  

- new approaches towards community-based service delivery platforms 
- logistics and supply chain management  
- technology driven monitoring and supervision mechanisms 

 
F. SCOPE OF WORK 
Towards timely, community-sensitive delivery of high-quality AHS and BPNS, the NSA will have full 
flexibility to pursue the proposed implementation approaches it has identified as appropriate in its 
technical proposal to achieve specified annualized targets. The NSA is encouraged to be innovative and 
leverage new solutions, appropriate tools in the IT domain to address barriers to service uptake and 
behavior change at household level and delivering nutrition services smartly.  
 
The NSA is expected to provide  

- integrated AHS and BPNS services in 2 selected LGAs within its area of operation for first two 
years of service delivery  

- BPNS through an exclusive cadre of community-based service providers in remaining 10 LGAs 
within its area of operation for first two years of service delivery 

- AHS through an exclusive cadre of community-based service providers in the above 10 LGAs in 
its areas of operation in the first two years of service delivery. 

 
Based on the rigorously tested acceptability of the integrated approach in the community, the 
integrated approach will be scaled-up to all LGAs under the purview of the NSA in the remaining 
contract period. Should the findings of the assessment indicate that the integrated approach of service 
delivery is not acceptable to the community, the disaggregated approach of AHS and BPNS service 
delivery will be extended to the two LGAs piloting the integrated approach in the remaining contract 
period. 
 
The NSAs are encouraged to coordinate with ANRiN PIU, SMOH to identify and prioritize underserved 
LGAs to saturate wards/villages therein with service delivery. 
   
Towards increasing access to and utilization of the AHS and BPNS in the communities of each half-state, 
as per its technical proposal, the NSA will be required to: 

1. Provide to the State PIU, an inception report finalizing the technical approach for delivering the 
assignment; 

2. Provide to the State PIU, annual work plans for community-sensitive service delivery of AHS and 
BPNS prioritizing the underserved communities and targeting the beneficiaries-- pregnant and 
lactating mothers especially adolescents and their children less than 60 months of age; 

3. Procure adequate stock of NAFDAC registered nutrition-related and birth-spacing products, 
supplies and pharmaceuticals (on the FMOH essential drug list) of acceptable quality from 
reputable suppliers as per the specifications provided in Annex 5 of the Contracting Plan to 
service the contract; 

4. Ensure compliance with ANRiN NSA branding, agreed with the SMOH, at service delivery so as to 
be distinctly identifiable from all other service providers operational in the geography; 
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5.  Provide to the State PIU, monthly performance reports detailing quantitative achievement of 
targets for each service under AHS and BPNS in prescribed reporting formats (paper and/or 
electronic).  

6. Provide to the State PIU every six months, progress reports which will include evidence of: 
a. appropriately located and equipped premises in the state (civil works will not be financed by 

the assignment) to service the contract; 
b. culturally sensitive, qualified, experienced and trained personnel to deliver the AHS and 

BPNS;  
c. adequate stock of NAFDAC registered nutrition related products and birth-spacing 

commodities, supplies and pharmaceuticals (on the FMOH essential drug list) of acceptable 
quality from reputable suppliers as per the specifications provided in Annex 5 of the 
Contracting Plan to service the contract in the reporting period; 

d. compliance with health care waste management plan for ANRiN project; and  
e. functional system for registering and resolving grievances from the communities being 

served. 
7. Deploy the innovation as proposed in the technical proposal and in compliance with technical 

and operational standards defined. The NSA will ensure half-yearly documentation and 
reporting on the progress of the innovation. The NSA will also comply with the evaluation plan 
for the innovation agreed with the SMOH and the World Bank. 

8. Participate in periodic quality testing of nutrition related products, supplies and pharmaceuticals 
undertaken by NAFDAC or independent parties contracted by it. 

9. Facilitate, through the PIU, the work of the independent verification agency (IVA) with data, 
records and necessary evidence, so that the IVA can carry out the half-yearly verification 
unhindered.  

10. Facilitate with data, records and necessary evidence, and participate in the half-yearly 
implementation support missions of the World Bank, in support of stock taking of 
implementation progress of the ANRiN project. 

11. Facilitate with data, records and necessary documentation and participate in the impact 
evaluation/other evaluations of the ANRiN project conducted by the World Bank and the 
assessment/evaluation of the innovation pilot conducted by the SMOH. 

12. Contribute to and participate in the periodic knowledge sharing and management events 
organized by the ANRiN project implementing agencies--Federal and State Ministries of Health.  

 
G. QUALIFICATIONS 
The NSA should possess the following qualifications: 
1. Legal authorization from Government of Nigeria to operate within the country. This mandatory 

qualification will not be part of the EOI evaluation criteria. 
2. Technical and management skills of over a period of at least 8-10 years, with demonstrated 

experience of having delivered the range of basic package of quality nutrition services (and full 
range of birth-spacing methods with counselling) for at least 100,000 women of reproductive age 
and 350,000 children under 5 years of age over a period of 5 subsequent years.  

3. Demonstrated experience of having undertaken at least three assignments of similar nature, 
geographical scope and scale in the last five years in developing nations. Experience in African 
countries will be considered an advantage. Evidence must be provided of such contracts having 
been completed in last five years. For an ongoing contract to be considered in the evaluation, at 
least 80 percent of the contract scope should be completed. 

4. Demonstrated experience of either having undertaken procurement, drug logistics and supply chain 
management of nutrition-related products and birth-spacing commodities, supplies and 
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pharmaceuticals or having legally binding collaboration with qualified firm engaged in procurement, 
drug logistics and supply chain management of nutrition-related products and birth spacing 
commodities, supplies and pharmaceuticals. 

5. Demonstrated ability for financial management of projects (with audited accounts) of a cumulative 
value of at least US$ 4.5 million in the last three financial years. 

6. Turnover of at least US$ 3.75 million in last three financial years on similar assignments. 
7. Confirmed availability of skill set required for the assignment on the permanent rolls of the firm. 

This mandatory qualification will not be part of the EOI evaluation criteria.  
 
H. LOCATION  
The above-mentioned services will be delivered in each half-state of the Kaduna. The contiguous, LGA-
wise geographical area to be covered by a contract is provided in Annex 7 of the Contracting Plan.  
 
I. DURATION OF SERVICES 
The contract will be for a period lasting till the current project closing date of December 31, 2023, with 
possibility of extension to a cumulative contract period of five years following a project extension, 
subject to satisfactory quality and quantity of implementation performance, as verified by an 
independent verification agency, once every six months. The NSA should be able to start delivering 
services within the community within 12 weeks from signing of the contract. 
 
J. GROUNDS FOR TERMINATION OF CONTRACT 
The contract with the NSA may be terminated on the following grounds: 

1. Failure to start delivering services within the community after three months or twelve weeks of 
signing of the contract. 

2. Failure to meet at least 60% of overall performance target for AHS and BPNS (as evaluated by 
IVA through both desk review of performance data and verification of a sample of beneficiaries 
in households) for more than three cumulative half-year periods. 

3. Failure to procure and dispense NAFDAC approved commodities in delivery of AHS and BPNS. 
4. Verified information the AHS and BPNS are being provided at a cost to the beneficiaries. 
5. Fraud and corruption in the execution of the contract.  
6. Use of documentation pertaining to the execution of the contract, including reporting formats, 

for any other purpose without prior approval of the PIU, SMOH. 
 

K. ETHICS AND STANDARDS COMPLIANCE WITH TECHNICAL GUIDELINES 
In carrying out the services described above,  

1. The NSA will comply with Federal Ministry of Health technical guidelines that currently exist and 
those that are developed during the life of the contract. The NSA will ensure that national 
program policies, strategies and technical guidelines are followed.  

2. The NSA will comply with World Bank safeguard policies, i.e. the approved Health Care Waste 
Management Plan for ANRiN and a responsive grievance redressal mechanism. 

3. The service-related data emanating from the execution of the contract is confidential and 
owned by the Government of Nigeria. The data will not be used for any purpose other than  

a. Beneficiary tracking for service provision by NSAs 
b. Verification of NSA performance by IVA  
c. Effective and efficient management of the contract by the NSAs 

Any additional use of data will be approved by the PIU, SMOH. 
4. Further, at the invitation of the SMOH and the FMOH, the NSA will share the operational 

experiences in executing the contract in appropriate knowledge sharing forums. 
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L. QUALIFICATIONS OF KEY PROFESSIONAL STAFF 
The curriculum vitae with qualifications, work experience and regional experience of the following staff 
will be evaluated as part of the technical proposal at RFP stage. All other professionals and field-based 
staff deployed by the NSA in the delivery of this assignment will not contribute to its technical score. The 
minimum qualifications of the key professional staff, which will be evaluated are described below: 
 

 Project Director 
Education and Experience/qualifications: 1. Master’s Degree in a relevant field (e.g., Nutrition, 
Public Health or equivalent, Sociology, MBA); 2. At least 10 years of experience managing 
development projects, preferably in African countries with a strong focus on field 
implementation; 3. Experience managing projects with a focus on behavior change would be an 
asset; and 4. Strong communication skills (oral and written) in English. 
 

 Nutrition Specialist 
Education and Experience/qualifications: 1. Master’s Degree or equivalent in a relevant 
discipline (public health/nutrition) with minimum of 5 years of experience; 2. Demonstrated 
experience of working on nutrition related issues with multi-sectoral teams in developing 
countries. Experience from African countries will be an asset; 3. Familiarity with analytical tools 
and ability to translate theoretical concepts into practical approaches for operational work; and 
4. Strong communication skills (oral and written) in English. Knowledge of other Nigerian 
languages will be an asset.  
 

 Adolescent Health Specialist 
Education and Experience/qualifications:  1. Master’s degree or equivalent in a relevant field 
(public health, medicine/nursing, nutrition, population studies, etc.) with a minimum of 8 years 
of experience post-Masters.  2. At least 5 years of experience managing adolescent programs, 
preferably in Africa.   Experience in Nigeria preferred.  3.  At least 3 years of experience in family 
planning programs.   4.  Strong written and oral communication skills in English. Knowledge of 
other Nigerian languages will be an asset. 

 

 Manager - Monitoring and Evaluation  
Education and Experience/qualification: 1. Master’s Degree in Statistics or Economics or 
Demography or Anthropology or Development Planning or Social Work or Epidemiology or 
related subjects of similar scope; 2. At least 5 years of progressive experience of monitoring and 
evaluation in public health/nutrition or any large social sector programs; 3. In-depth knowledge 
of M & E techniques and methodologies including knowledge of conducting operations 
research, household surveys and qualitative assessments; data analysis, interpretation and 
reporting; and 4. Proficient with analytical tools and software such as Stata, SPSS, MS Excel, etc. 
Knowledge of other Nigerian languages will be an asset. 
 

 Manager – Finance and Administration 
Education and Experience/qualifications: 1. Qualified Chartered Accountant (Accounting 
professional qualification is essential) with minimum 10 years of experience; 2. At least 7 years 
of experience in a bi-lateral or multi-lateral agency financed project in Nigeria (or an African 
country); 3. Knowledge and expertise in the field of project preparation, commercial 
negotiations, financial management, internal controls/systems development, accounting, 
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auditing and reporting; and 4. Ability to solve problems  efficaciously exercising good judgement 
will be an asset. 
 

 Manager – Procurement and Logistics  
Education and Experience/qualifications: 1. Master’s degree or equivalent in engineering, 
sciences, social sciences with training in procurement, logistics and supply chain management; 
2. At least 7 years’ experience in procurement planning and management in private 
sector/international organizations; 3. Demonstrated experience of efficiently and efficaciously 
completing procurement of health-sector goods and commodities; 4. Knowledge and ability to 
work on ICT tools for inventory management, logistics and supply chain management; 5. 
Knowledge of completing procurement in Nigeria or FCV countries; 6. Excellent communication 
skills (oral and written) in English; 7. Strong credibility and integrity in this domain. 
 

M. DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT 
The Client, (PIU, SMOH) will provide the NSA with the following inputs:  

(i) relevant available information about mapping of communities and about health facilities, 
nutrition and health status of the population, and results of surveys and special studies, etc.;  

(ii) copies of standard reporting and recording forms;  
(iii) copies of key reports and research carried out in Nigeria and important studies and 

background material from the international literature, including tools to help the NSA 
identify priority behavior change communication actions;  

(iv) technical assistance when needed;  
(v) support with citizens’ engagement and facilitate grievance redressal;  
(vi) where appropriate, opportunities/platforms to interact and exchange knowledge with other 

NSAs doing similar work in other States of the Nigeria;  
(vii) necessary documents regarding policies, strategies and other required information will be 

provided to short-listed firms; and 
(viii) timely release of financial resources as per payment scheduled (Section Q of the TOR) on 

compliance with terms stipulated in the same.  
 

N. AUTHORITY, ROLES AND RESPONSIBILITIES OF FEDERAL AND STATE-BASED IMPLEMENTING 
AGENCIES OF ANRiN 
Annex 6 of the Contracting Plan enumerates the authority, roles and responsibilities of the federal 
and state-based implementing agencies of ANRiN. This information will guide the NSA in finalizing its 
strategy for effecting the contract and deploying its annual work plans. 
 

O. DELIVERABLES  
The NSA will provide the PIU, SMOH with the following reports which are also deliverables of the 
contract: 
 

 Inception report: The Inception Report will be provided within 15 working days after the signing 
of the contract. The Inception Report will contain the sections specified in Annex 4 of the 
Contracting Plan. 
 

 Annual Work Plan: The Annual Work Plan will be provided as per the following schedule: 
o Year 1: within six weeks of signing of contract 
o Year 2: before October 31, Year 1 
o Year 2: before October 31, Year 2 
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o Year 4: before October 31, Year 3 
o Year 5: before October 31, Year 4 

 
The Annual Work Plan will contain  

o Details of activities that will be undertaken in the calendar year to achieve the targets 
for delivering the AHS and BPNS in the community and in the geographical area 
allocated to the NSA. 

o Resources being deployed to actualize the plans. 
o Mechanisms in place to ensure quality assurance of services provided. 
o Specific plans for supportive supervision of the AHS and BPNS delivered in the 

community. 
o Specific plans for tracking beneficiary uptake of services. 
o Mechanisms that will be deployed to comply with World Bank safeguard policies for 

Health Care Waste Management. 
o Mechanisms that will be deployed for redressing and reporting on grievances of 

beneficiaries. 
 

 Annual progress reports: The annual progress reports will be due from Year 2 onwards, and will 
contain: 

o Collated half-yearly progress against the Annual Work Plan. 
o Collated data on half-yearly achievement of targets for each service under the AHS and 

BPNS. 
o Resources that have been deployed to implement the contract in the state. 
o Update on implementation of the innovation pilot. 
o Update on implementation of the health care waste management plan for ANRiN. 
o Update on grievance redressal mechanism deployed by NSA. 
o Problems encountered in executing contract and solutions deployed. 
o Progress towards the quality assurance mechanisms deployed under the contract for 

nutrition products, birth-spacing commodities and pharmaceuticals dispensed under 
contract. 

o Progress towards supportive supervision plans in the delivery of the AHS and BPNS in 
the community. 

o Progress towards plans for tracking beneficiary uptake of services. 
o Harmonized and collaborative action for nutrition undertaken with key stakeholders in 

the state such as the nutrition sensitive Ministries of State, other development partners 
active in the state in health and nutrition, and the community. 

 

 Half-yearly progress reports will contain collated monthly data on achievement of targets for 
each service under AHS and BPNS. 
 

 Monthly performance reports in the format provided in Annex 2 of the Contracting Plan.  
 

P. CONTRACT VALUE: The value of the awarded contract will be calculated based on the following 
a. Fixed cost: Inception Report: 10% of five year bid price 
b. Fixed cost: Annual work plans and progress reports: 10% X no: of half-years 
c. Performance based: 

i. Desk review: 
1. Year 1: 4% of the five-year bid price X 2 half year 
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2. Year 2 onwards: 2% of the five-year bid price X number of half-years  
ii. Household verification 

1. Year 2 onwards: 2% of the five-year bid price X number of half-years 
 

Q. PAYMENT BIFURCATION  
 

S. 
No: 

Deliverable Fixed/Performance 
Based 

Reviewed 
by/approved by 

Proportion 

1. Inception Report Fixed PIU/World Bank 10% of five-year bid price 

2. Submission and acceptance of  
- Year 1: Annual Work plan 
- Year 2 onwards: Annual 

work plan + progress report 
for previous year  

Fixed PIU/World Bank 10% of five-year bid price X 5 
years = 50% of five-year bid 
price 
 
*Payment towards annual work 
plan for incomplete years will 
be pro-rated for number of 
months for which work plan is 
provided 

3. Bi-annual collated progress 
report: progress towards 
achievement of targets 

Performance-based 
(desk review of 

performance against 
specified half year 

service delivery 
targets. Targets for 

incomplete half-years 
will be pro-rated on 

number of months of 
service delivery) 

IVA/World Bank - Maximum of 4.0% of five-year 
bid price X 2 half-years of 
Year 1 = Maximum of 8% of 
total contract value 

- Maximum of 2.0% of five-year 
bid price X 8 half-years = 
Maximum of 16% of five-year 
bid price 

For incomplete half-years, the 
performance payment will be 
pro-rated based on number of 
months of service delivery 

Total: Maximum of 24% of five-
year bid price 

4. Bi-annual collated progress 
report: progress towards 
achievement of targets  

Performance-based 
(sample verification of 

beneficiaries in 
households) 

IVA/World Bank From Year 2 onwards, 
maximum of 2.0% of five-year 
bid price X 8 half-years = 
maximum of 16% of five-year 
bid price 

 TOTAL   100% 
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TERMS OF REFERENCE  
FOR  

NON-STATE ACTOR TO PROVIDE COMMUNITY-BASED BASIC PACKAGE OF NUTRITON SERVICES 
 IN A PARTICIPATING STATE OF  

THE ACCELERATING NUTRITION RESULTS IN NIGERIA (ANRiN) PROJECT (P162069) 
 

R. ACCELERATING NUTRITION RESULTS IN NIGERIA (ANRiN) PROJECT 
9. ANRiN, with US$ 232 million financing from the International Development Association (IDA) 
and Global Financing Facility (GFF), aims to increase utilization of quality, cost-effective nutrition 
services for pregnant and lactating women, adolescent girls and children under five years of age in 
twelve4, geographically representative, high malnutrition burden states of Nigeria. It proposes to 
achieve its development objective through two components, namely: (i) Basic package of nutrition 
services; and (ii) Stewardship and Project Management.  
 

10. The project is fully results-based and leverages:  
▪ performance-based contracts with Non-State Actors (NSAs) for community-based delivery of 

nutrition services;  
▪ performance-based financing of public sector health facilities to deliver select nutrition services; 

and  
▪ disbursement-linked indicators (DLIs) to strengthen the stewardship role of federal and state 

ministries of health to plan, budget, implement, monitor and learn from large-scale nutrition 
programs. 

 

S. NUTRITION IN NIGERIA 
11. Status, causes and impact: Nigeria has very high rates of malnutrition that are unevenly spread 
across the country. Stunting, a measure of chronic malnutrition, and micronutrient deficiencies generate 
the highest burden. Stunting rates have not changed considerably since 2008: two out of every five (44 
percent) of children under five years of age suffer from chronic malnutrition (<-2 SD height for age), 
translating to 14.5 million Nigerian children at the risk of either dying or not developing to their full 
potential. Despite their high cost-effectiveness, coverage rates of nutrition services or micronutrient 
supplementation and fortification remain low. For example, only 18.5% of children in Nigeria with 
diarrhea in the last two weeks received Zinc/ORS treatment, while 41% of children 6-59 months received 
Vitamin A supplementation in the last 6 months. Only 20.5% of women aged 15-49 years with live births 
in last 5 years took 90+ iron tablets or syrup during pregnancy of last birth. The “nutrition map” of 
Nigeria is highly uneven with nine of the North East and North West states having rates of child stunting 
that exceed 50 percent, whereas some other states have rates of child stunting as low as 17 percent. 
The gap on stunting between the North and South is widening. Stunting in the North West has been 
consistently increasing between 2008 and 2015. Malnutrition in early childhood results in decreased 
cognitive ability, poor educational outcomes, lost earnings and losses to national economic productivity. 
The recent Lancet series on early childhood development estimates that, every year, Nigeria loses about 
3 percent of its GDP as a result of not addressing the developmental needs of children in the first 1000 
days window (Richter et al., 2016).  
 
12. Window of opportunity for action: Chronic malnutrition in Nigeria, as in other countries, 
happens during the “first 1000 days”, which is the period from conception to the child’s second 
birthday.  

                                                           
4
 Abia, Akwa Ibom, Gombe, Kaduna, Kano, Katsina, Kogi, Kwara, Nasarawa, Niger, Oyo and Plateau  
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The deterioration in nutrition status can be prevented by focusing on a set of well proven interventions, 
notably appropriate infant and young child feeding (e.g., breastfeeding, complementary feeding), 
healthy sanitation behaviors (e.g., handwashing before feeding children, water purification), prevention 
and, when necessary, appropriate treatment of diarrhea, and ensuring adequate intake of essential 
vitamins and minerals through food fortification and supplementation. These inexpensive and cost-
effective interventions that can be scaled-up relatively rapidly, require action at the community level. 
 

13. Community-based Approaches are Central to the Government of Nigeria’s Strategy: The 
Federal Government approved and launched a multi-sectoral National Policy on Food and Nutrition in 
Nigeria in September 2016. This policy provides the framework for addressing Nigeria’s malnutrition 
challenge from the individual, household, community and up to the national level. The “National 
Strategic Plan of Action for Nutrition” (NSPAN) of the health sector sets out costed, nutrition-specific 
interventions that require strong community-based implementation platforms. Delivering nutrition 
services at the community level is an effective strategy because this mode of service delivery: i) reduces 
the physical, cultural and financial barriers to access; ii) can encourage households to utilize facility-
based services (e.g. ante-natal care); and iii) can serve to change cultural norms that are holding back 
behavior change.  
 
T. COLLABORATION WITH NON-STATE ACTORS TO INCREASE COVERAGE OF NUTRITION SERVICES  
14. To increase access to nutrition services, the Central and State governments in Nigeria will, 
through a two-step approach, competitively procure non-state actors (NSAs) to deliver a Basic Package 
of Nutrition Services (BPNS) in community settings through performance-based contracts (PBCs). Joint 
ventures or consortia arrangements compliant with World Bank procurement guidelines are 
encouraged. An NSA/joint-venture/consortia can bid for as many packages as it has capacity to service. 
A total of six packages, as indicated in the below table, will be available for bidding. Each of the first 
three packages will have two state schedules. Each state schedule will have two contracts, one per half 
project state (each project state will be divided into two half-states of contiguous LGAs based on 
population and economic characteristics). The fourth package will have three state schedules, each state 
schedule having two contracts, one per half project state. Katsina will be a single package with two 
contracts. Kano due to its large size, will be a single package with three contracts, one per senatorial 
district. Bidders may bid for one contract in a single state package (one contract per state) at a 
minimum, two contracts in a two-state package (one contract in each state), three contracts in a three 
state package (one contract in each state), and eleven contracts across all six packages (one contract per 
state) at a maximum.  

 
Table 1 

State combinations Number of contracts 

1. Abia + Akwa Ibom 4 

2. Oyo + Kwara 4 

3. Niger + Kogi 4 

4. Nasarawa + Plateau + Gombe 6 

5. Katsina 2 

6. Kano 3 

 
Detailed procurement process to be followed is available in the contracting plan for delivery of BPNS. 
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15. The quantitative and qualitative performance of the NSA against annualized targets (refer to 
Annex 1 of the Contracting Plan) for each service within the BPNS will be independently verified every 
half year by a Verification Agency, contracted and managed by the Federal Ministry of Finance.  
 
 
U. OBJECTIVE OF ASSIGNMENT 
16. To increase access to and utilization of a community-based BPNS in defined geography of ANRiN 
states (refer to Annex 7 of Contracting Plan) according to established and agreed targets (for quality and 
coverage) to reduce the level of malnutrition in Nigeria. 
 

Specifically, through a mix of counseling and service delivery, in an equitable and sustainable manner, 
the NSA will increase access to and utilization of: 

10. knowledge of mothers/care-givers of children 0-23 months of age on improved behaviors 
related to maternal, infant and young child feeding, notably early, exclusive and continued 
breastfeeding, appropriate complementary feeding, and early stimulation.  

11. fifteen sachets of micronutrient powders per month among children 6-23 months to improve 
the quality of complementary feeding. 

12. at least 90 iron-folic acid (IFA) tablets by pregnant women by specifically addressing barriers 
that inhibit women from taking a full course of IFA tablets during pregnancy through counseling 
during ante-natal care sessions. 

13. at least three doses of intermittent preventive treatment for malaria during ante-natal care by 
pregnant women. 

14. at least four sachets of zinc/oral rehydration solution (ORS) per year for treatment of diarrhea 
among children 6-59 months of age.  

15. semi-annual vitamin A supplementation among children 6-59 months of age. 
16. semi-annual deworming among children 12-59 months of age.  

 

Additionally, test an innovation in 1-2 LGAs in a half-state, with an investment of not more than US$ 
150,000 over a period of 2 years, to expand the evidence base on new implementation modalities for 
nutrition specific interventions that are effective and scalable. The innovations may test  

- new approaches towards community-based service delivery platforms 
- logistics and supply chain management  
- technology driven monitoring and supervision mechanisms 

 

V. SCOPE OF WORK 
Towards timely, community-sensitive delivery of high quality BPNS, the NSA will have full flexibility to 
pursue the proposed implementation approaches it has identified as appropriate in its technical 
proposal to achieve specified annualized targets. The NSA is encouraged to be innovative and leverage 
new solutions, appropriate tools in the IT domain to address barriers to service uptake and behavior 
change at household level and delivering nutrition services smartly.  
 
The NSAs are encouraged to coordinate with ANRiN PIU, SMOHs to identify and prioritize underserved 
LGAs to saturate wards/villages therein with service delivery. 
   
Towards increasing access to and utilization of the BPNS in the communities of each half-state, as per its 
technical proposal, the NSA will be required to: 

13. Provide to the State PIU, an inception report finalizing the technical approach for delivering the 
assignment; 
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14. Provide to the State PIU, annual work plans for community-sensitive service delivery of BPNS 
prioritizing the underserved communities and targeting the beneficiaries-- pregnant and 
lactating mothers especially adolescents and their children less than 60 months of age; 

15. Procure adequate stock of NAFDAC registered nutrition-related products, supplies and 
pharmaceuticals (on the FMOH essential drug list) of acceptable quality from reputable 
suppliers as per the specifications provided in Annex 5 of the Contracting Plan, to service the 
contract; 

16. Ensure compliance with ANRiN NSA branding, agreed with the SMOH, at service delivery so as to 
be distinctly identifiable from all other service providers operational in the geography. 

17. Provide to the State PIU, monthly progress reports detailing quantitative achievement of targets 
for each service under BPNS in prescribed reporting formats (paper and/or electronic).  

18. Provide to the State PIU every six months, progress reports which will include evidence of: 
a. appropriately located and equipped premises in the state (civil works will not be financed 

by the assignment) to service the contract; 
b. culturally sensitive, qualified, experienced and trained personnel to deliver the BPNS;  
c. adequate stock of NAFDAC registered nutrition related products, supplies and 

pharmaceuticals (on the FMOH essential drug list) of acceptable quality from reputable 
suppliers as per the specifications provided in Annex 5 of the Contracting Plan, to service 
the contract in the reporting period; 

d. compliance with health care waste management plan for ANRiN project; and  
e. functional system for registering and resolving grievances from the communities being 

served. 
19. Deploy the innovation as proposed in the technical proposal and in compliance with technical 

and operational standards defined. The NSA will ensure half-yearly documentation and 
reporting on the progress of the innovation. The NSA will also comply with the evaluation plan 
for the innovation agreed with the SMOH and the World Bank. 

20. Participate in periodic quality testing of nutrition related products, supplies and pharmaceuticals 
undertaken by NAFDAC or independent parties contracted by it. 

21. Facilitate, through the PIU, the work of the independent verification agency (IVA) with data, 
records and necessary evidence, so that the IVA can carry out the half-yearly verification 
unhindered.  

22. Facilitate with data, records and necessary evidence, and participate in the half-yearly 
implementation support missions of the World Bank, in support of stock taking of 
implementation progress of the ANRiN project. 

23. Facilitate with data, records and necessary documentation and participate in the impact 
evaluation/other evaluations of the ANRiN project conducted by the World Bank and the 
assessment/evaluation of the innovation pilot conducted by the SMOH. 

24. Contribute to and participate in the periodic knowledge sharing and management events 
organized by the ANRiN project implementing agencies--Federal and State Ministries of Health.  

 
W. QUALIFICATIONS 
The NSA should possess the following qualifications: 

 Legal authorization from Government of Nigeria to operate within the country. This mandatory 
qualification will not be part of the EOI evaluation criteria. 

 Technical and management skills of over a period of at least 8-10 years, with demonstrated 
experience of having delivered the range of basic package of quality nutrition services for at least 
100,000 women of reproductive age and 350,000 children under 5 years of age over a period of 5 
subsequent years.  
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 Demonstrated experience of having undertaken at least three assignments of similar nature, 
geographical scope and scale in the last five years in developing nations. Experience in African 
countries will be considered an advantage. Evidence must be provided of such contracts having 
been completed in last five years. For an ongoing contract to be considered in the evaluation, at 
least 80 percent of the contract scope should have been completed.  

 Demonstrated experience of either having undertaken procurement, drug logistics and supply chain 
management of nutrition-related products, supplies and pharmaceuticals or having legally binding 
collaboration with qualified firm engaged in procurement, drug logistics and supply chain 
management of nutrition-related products, supplies and pharmaceuticals. 

 Operational experience in fragile, conflict and violence (FCV) affected countries will be considered 
an advantage for bidders applying for a contract in Gombe state. 

 Demonstrated ability for financial management of projects (with audited accounts) of a cumulative 
value of at least the amount mentioned for each package in the appended Table 2, in the last three 
financial years.  
 

Table 2 

State combinations Number of 
contracts 

Financial Mgmt. 
capability  

(US$ million) 

Abia + Akwa Ibom 4 4.4 

Oyo + Kwara 4 5.2 

Niger + Kogi 4 5.0 

Nasarawa + Plateau + Gombe  6 5.0 

Katsina 2 4.0 

Kano 3 4.3 

 

 Turnover of at least the amount mentioned for each package in the appended Table 3, in last three 
financial years on similar assignments 

 
      Table 3 

State combinations Number of 
contracts 

Turnover in last 
three FYs 

(US$ million) 

Abia + Akwa Ibom 4 3.8 

Oyo + Kwara 4 3.9 

Niger + Kogi 4 4.3 

Nasarawa + Plateau + Gombe  6 4.3 

Katsina 2 2.8 

Kano 3 3.1 

 

 Confirmed availability of skill set required for the assignment on the permanent rolls of the firm. 
This mandatory qualification will not be part of the EOI evaluation criteria.  

 
X. LOCATION  
The above-mentioned services will be delivered in defined geography of each half state in the bid for 
package, as indicated in para 6 of the TOR. The contiguous, LGA-wise geographical area to be covered by 
a contract in each state is provided in Annex 7 of the Contracting Plan.  
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Y. DURATION OF SERVICES 
The contract will be for a period lasting till current project closing date of December 31, 2023, with a 
possibility of extension to a cumulative contract period of five years following a project extension, 
subject to satisfactory quality and quantity of implementation performance, as verified by an 
independent verification agency, once every six months. The NSA should be able to start delivering 
services within the community within 12 weeks from signing of the contract. 
 
Z. GROUNDS FOR TERMINATION OF CONTRACT 
The contract with the NSA may be terminated on the following grounds: 

7. Failure to start delivering services within the community after three months or twelve weeks of 
signing of the contract. 

8. Failure to meet at least 60% of overall performance target for BPNS (as evaluated by IVA 
through both desk review of performance data and verification of a sample of beneficiaries in 
households) for more than three cumulative half-year periods. 

9. Failure to procure and dispense NAFDAC approved commodities in delivery of BPNS.  
10. Verified information the BPNS are being provided at a cost to beneficiaries. 
11. Fraud and corruption in the execution of the contract.  
12. Use of documentation pertaining to the execution of the contract, including reporting formats, 

for any other purpose without prior approval of the PIU, SMOH. 
 

AA. ETHICS AND STANDARDS COMPLIANCE WITH TECHNICAL GUIDELINES 
In carrying out the services described above,  

5. The NSA will comply with Federal Ministry of Health technical guidelines that currently exist and 
those that are developed during the life of the contract. The NSA will ensure that national 
program policies, strategies and technical guidelines are followed.  

6. The NSA will comply with World Bank safeguard policies, i.e. the approved Health Care Waste 
Management Plan for ANRiN and a responsive grievance redressal mechanism. 

7. The service-related data emanating from the execution of the contract is confidential and 
owned by the Government of Nigeria. The data will not be used for any purpose other than  

a. Beneficiary tracking for service provision by NSAs 
b. Verification of NSA performance by IVA  
c. Effective and efficient management of the contract by the NSAs 

Any additional use of data will be approved by the PIU, SMOH. 
8. Further, at the invitation of the SMOH and the FMOH, the NSA will share the operational 

experiences in executing the contract in appropriate knowledge sharing forums. 
 
BB. QUALIFICATIONS OF KEY PROFESSIONAL STAFF 
The curriculum vitae with qualifications, work experience and regional experience of the following staff 
will be evaluated as part of the technical proposal at RFP stage. All other professionals and field-based 
staff deployed by the NSA in the delivery of this assignment will not contribute to its technical score. The 
minimum qualifications of the key professional staff, which will be evaluated are described below: 
 

 Project Director 
Education and Experience/qualifications: 1. Master’s Degree in a relevant field (e.g., Nutrition, 
Public Health or Equivalent, Sociology, MBA); 2. At least 10 years of experience managing 
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development projects, preferably in African countries with a strong focus on field 
implementation; 3. Experience managing projects with a focus on behavior change would be an 
asset; and 4. Strong communication skills (oral and written) in English. 
 

 Nutrition Specialist 
Education and Experience/qualifications: 1. Master’s Degree or equivalent in a relevant 
discipline (public health/nutrition) with minimum of 5 years of experience; 2. Demonstrated 
experience of working on nutrition related issues with multi-sectoral teams in developing 
countries. Experience from African countries will be an asset; 3. Familiarity with analytical tools 
and ability to translate theoretical concepts into practical approaches for operational work; and 
4. Strong communication skills (oral and written) in English. Knowledge of other Nigerian 
languages will be an asset.  
 

 Manager - Monitoring and Evaluation  
Education and Experience/qualification: 1. Master’s Degree in Statistics or Economics or 
Demography or Anthropology or Development Planning or Social Work or Epidemiology or 
related subjects of similar scope; 2. At least 5 years of progressive experience of monitoring and 
evaluation in public health/nutrition or any large social sector programs; 3. In-depth knowledge 
of M & E techniques and methodologies including knowledge of conducting operations 
research, household surveys and qualitative assessments; data analysis, interpretation and 
reporting; and 4. Proficient with analytical tools and software such as Stata, SPSS, MS Excel, etc. 
Knowledge of other Nigerian languages will be an asset. 
 

 Manager – Finance and Administration 
Education and Experience/qualifications: 1. Qualified Chartered Accountant (Accounting 
professional qualification is essential) with minimum 10 years of experience; 2. At least 7 years 
of experience in a bi-lateral or multi-lateral agency financed project in Nigeria (or an African 
country); 3. Knowledge and expertise in the field of project preparation, commercial 
negotiations, financial management, internal controls/systems development, accounting, 
auditing and reporting; and 4. Ability to solve problems efficaciously exercising good judgement 
will be an asset. 
 

 Manager – Procurement and Logistics  
Education and Experience/qualifications: 1. Master’s degree or equivalent in engineering, 
sciences, social sciences with training in procurement, logistics and supply chain management; 
2. At least 7 years’ experience in procurement planning and management in private 
sector/international organizations; 3. Demonstrated experience of efficiently and efficaciously 
completing procurement of health-sector goods and commodities; 4. Knowledge and ability to 
work on ICT tools for inventory management, logistics and supply chain management; 5. 
Knowledge of completing procurement in Nigeria or FCV countries; 6. Excellent communication 
skills (oral and written) in English; 7. Strong credibility and integrity in this domain. 
 

CC. DATA, SERVICES, AND FACILITIES PROVIDED BY THE CLIENT 
The Client, (PIU, SMOH) will provide the NSA with the following inputs:  

(ix) relevant available information about mapping of communities and about health facilities, 
nutrition and health status of the population, and results of surveys and special studies, etc.;  

(x) copies of standard reporting and recording forms;  
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(xi) copies of key reports and research carried out in Nigeria and important studies and 
background material from the international literature, including tools to help the NSA 
identify priority behavior change communication actions;  

(xii) technical assistance when needed;  
(xiii) support with citizens’ engagement and facilitate grievance redressal;  
(xiv) where appropriate, opportunities/platforms to interact and exchange knowledge with other 

NSAs doing similar work in other States of the Nigeria;  
(xv) necessary documents regarding policies, strategies and other required information will be 

provided to short-listed firms; and 
(xvi) timely release of financial resources as per payment scheduled (Section P of the TOR) on 

compliance with terms stipulated in the same.  
 

DD. AUTHORITY, ROLES AND RESPONSIBILITIES OF FEDERAL AND STATE-BASED IMPLEMENTING 
AGENCIES OF ANRiN 
Annex 6 of the Contracting Plan enumerates the authority, roles and responsibilities of the federal 
and state-based implementing agencies of ANRiN. This information will guide the NSA in finalizing its 
strategy for effecting the contract and deploying its annual work plans. 
 

EE. DELIVERABLES  
The NSA will provide the PIU, SMOH with the following reports which are also deliverables of the 
contract: 
 

 Inception report: The Inception Report will be provided within 15 working days after the signing 
of the contract. The Inception Report will contain the sections specified in Annex 4 of the 
Contracting Plan. 
 

 Annual Work Plan: The Annual Work Plan will be provided as per the following schedule: 
o Year 1: within six weeks of signing of contract 
o Year 2: before October 31, Year 1 
o Year 2: before October 31, Year 2 
o Year 4: before October 31, Year 3 
o Year 5: before October 31, Year 4 

 
The Annual Work Plan will contain  

o Details of activities that will be undertaken in the calendar year to achieve the targets 
for delivering the basic package of nutrition services in the community and in the 
geographical area allocated to the NSA. 

o Resources being deployed to actualize the plans. 
o Mechanisms in place to ensure quality assurance of services provided. 
o Specific plans for supportive supervision of the BPNS delivered in the community. 
o Specific plans for tracking beneficiary uptake of services. 
o Mechanisms that will be deployed to comply with World Bank safeguard policies for 

Health Care Waste Management. 
o Mechanisms that will be deployed for redressing and reporting on grievances of 

beneficiaries. 
 

 Annual progress reports: The annual progress reports will be due with the Annual Work Plan 
from Year 2 onwards, and will contain: 
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o Collated half-yearly progress against the Annual Work Plan. 
o Collated data on half-yearly achievement of targets for each service under the basic 

package of nutrition services. 
o Resources that have been deployed to implement the contract in the state. 
o Update on implementation of the innovation pilot. 
o Update on implementation of the health care waste management plan for ANRiN. 
o Update on grievance redressal mechanism deployed by NSA. 
o Problems encountered in executing contract and solutions deployed. 
o Progress towards the quality assurance mechanisms deployed under the contract for 

nutrition products, commodities and pharmaceuticals dispensed under contract. 
o Progress towards supportive supervision plans in the delivery of the basic package of 

nutrition services in the community. 
o Progress towards plans for tracking beneficiary uptake of services. 
o Harmonized and collaborative action for nutrition undertaken with key stakeholders in 

the state such as the nutrition sensitive Ministries of State, other development partners 
active in the state in health and nutrition, and the community. 
 

 Half-yearly progress reports will contain collated data on achievement of targets for each 
service under the basic package of nutrition services. 
 

 Monthly progress reports in the format provided in Annex 2 of the Contracting Plan.  
 

FF. CONTRACT VALUE: The value of the awarded contract will be calculated based on following  
a. Fixed cost: Inception Report: 10% of five year bid price 
b. Fixed cost: Annual work plans and progress reports: 10% X no: of contract years 
c. Performance based:  

i. Desk review 
1. Year 1: 4% of the five-year bid price X 2 half-years 
2. Year 2 onwards: 2% of the five-year bid price X number of half-years 

ii. Household verification 
1. Year 2 onwards: 2% of the five-year bid price X number of half-years 
 

GG. PAYMENT BIFURCATION 
 

S. 
No: 

Deliverable Fixed/Performance 
Based 

Reviewed 
by/approved by 

Proportion 

1. Submission and acceptance of 
inception Report 

Fixed PIU/World Bank 10% of five-year bid price 

2. Submission and acceptance of 

- Year 1: Annual Workplan 
- Year 2 onwards: Annual 

work plan + progress report 
for previous year 

 

Fixed PIU/World Bank 10% of five-year bid price X 5 
years = 50% of five-year bid 
price 

*Payment towards annual work 
plan for incomplete years will 
be pro-rated for number of 
months for which work plan is 
provided 
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3. Bi-annual collated progress 
report: progress towards 
achievement of targets 

Performance-based 
(desk review of 

performance against 
specified half year 

service delivery 
targets. Targets for 

incomplete half-years 
will be pro-rated on 

number of months of 
service delivery) 

IVA/World Bank - Maximum of 4.0% of five-year 
bid price X 2 half-years of 
Year 1 = Maximum of 8% of 
total five-year bid price 

- Maximum of 2.0% of five-year 
bid price X 8 half-years = 
Maximum of 16% of five-year 
bid price 

For incomplete half-years, the 
performance payment will be 
pro-rated based on number of 
months of service delivery 

Total: Maximum of 24% of five-
year bid price 

4. Bi-annual collated progress 
report: progress towards 
achievement of targets  

Performance-based 
(sample verification of 

beneficiaries in 
households) 

IVA/World Bank From Year 2 onwards, 
Maximum of 2.0% of five-year 
bid price X 8 half-years = 
Maximum of 16% of five-year 
bid price 
 

For incomplete half-years, the 
performance payment will be 
pro-rated based on number of 
months of service delivery 

 TOTAL   100% 

 
 


